

NOTES:

NET UPLIFT: YES NO

ASD LRFD FACTORED

GL3) ADD'L 0.7K @ PP2, PP3 FTE DUE TO RTU
GU1) NU = 3.9K @ PP1 AND NU = 3.21K @ PP2 TO REST FTE
GU2) NU = 3.21K @ EACH PP
GU3) NU = 2.0K @ PP1 (NS) & PP1 (FS), NU = 3.42K @ PP2 & PP3 FTE

DEFLECTION: TL = L/360

51) SP: @ NS: PL=2'-5", 1 @ 3'-6", 1 @ 4'-1", 1 @ 5'-4" /// @ FS: PL=4'-8", 2 @ 5'-4"

GL1) ADD'L 0.3K @ PP2, PP5 AND 0.6K @ PP3, PP4 FTE DUE TO RTU

GL2) ADD'L 0.7K @ PP3, PP4 FTE DUE TO RTU

SEQUENCE				QTY	MARK	TYPE	ELEV. SLOPE	EXTL	C/C OR CLEAR	EXTR	CL	CR	BDL	BDR	SHL	SHR	BCXL	BCXR	THL	THR	PL	N	PR	OAL/ OSHA	
1	2	3	4																						
				1	G1	36G6N7.0K		3"	29'-4"	- 1/4"	4"	9"	7 1/2"	7 1/2"		6"	1 1/2"	4 1/2"		1 3/4"	4'-4"	4 @ 5'-0"	5'-0"	29'-6 3/4"	
GL1, GU1																									
				1	G2	36G6N7.0K		- 1/4"	30'-0"	- 1/4"	9"	9"	7 1/2"	7 1/2"	6"	6"	4 1/2"	4 1/2"	1 3/4"	1 3/4"	5'-0"	4 @ 5'-0"	5'-0"	29'-11 1/2"	
GL2, GU2																									
				1	G3	24G4N7.0K		3"	20'-8"	- 1/4"	4"	9"	7 1/2"	7 1/2"		6"	1 1/2"	4 1/2"		1 3/4"	SP	SP	5'-4"	20'-10 3/4"	
51, GL3, GU3																									

				3	TOTAL QTY	LAST SHOP ORDER YES <input type="checkbox"/> NO <input checked="" type="checkbox"/>					PROJECT: 22-01854 - OUTPARCEL #2 BUILDING							PAINT: GRAY		REV# 1	DATE 3-Aug-22
--	--	--	--	---	-----------	---	--	--	--	--	---	--	--	--	--	--	--	-------------	--	--------	---------------

